

**ZAMFARA STATE GOVERNMENT
BUREAU OF PUBLIC PROCUREMENT
LIST OF CONTRACTS ABOVE/BELOW THRESHOLD FOR NON-PILOTING
MDAs JANUARY TO JUNE 2022**

S/NO.	AWARDING INSTITUTION	DATE OF AWARD	CONTRACT NUMBER	PROJECT DESCRIPTION	CONTRACT SITE	NAME OF CONTRACTOR	CONTRACT SUM	PROCUREMENT CATEGORY
1.	ZSUBEC	28/02/2022	ZSUBEB20004/001	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Maiduma Ps Anka LGA	Ameer and Imam Enterprises	N3,490,228.41	Works
2.	ZSUBEC	28/02/2022	ZSUBEB20004/002	Construction of 4 Pit VIP Latrine and Borehole Hand pump	JSS Dambo Baura LGA	Zaitun Water Engineering Ltd	N3,508,219.28	Works
3.	ZSUBEC	28/02/2022	ZSUBEB20004/003	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Tudun Maniya ps Bukkuyum LGA	Zaitun Water Engineering Ltd	N3,508,219.28	Works
4.	ZSUBEC	28/02/2022	ZSUBEB20004/004	Construction of 4 Pit VIP Latrine and Borehole Hand pump	JSS Ribe Bungudu LGA	Oro Investment Company Ltd	N3,490,228.41	Works
5.	ZSUBEC	28/02/2022	ZSUBEB20004/005	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Tashar Dan Rabi Ps B/Magaji LGA	Muh'd Yusuf Awo Goma Enterprises	N3,501,022.93	Works

6.	ZSUBEC	28/02/2022	ZSUBEB20004/006	Construction of 88m perimeter Fence	LGEA Bakura	B N Z Construction Nig. Ltd	N3,571,061.61	Works
7.	ZSUBEC	28/02/2022	ZSUBEB20004/007	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Gabtu Ps Gummi LGA	Oro Investment Company Ltd	N3,526,210.15	Works
8.	ZSUBEC	28/02/2022	ZSUBEB20004/008	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Gidan Fakal Ps Gusau LGA	Zaitun Water Engineering Ltd	N3,501,022.93	Works
9.	ZSUBEC	28/02/2022	ZSUBEB20004/009	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Mailalle Nagona Ps K/Namoda LGA	Proper Contractors Nig. Ltd	N3,501,002.93	Works
10.	ZSUBEC	28/02/2022	ZSUBEB20004/0010	Construction of 4 Pit VIP Latrine and Borehole Hand pump	G/Kano Ps Maradun LGA	Zaitun Water Engineering Ltd	N3,490,228.41	Works
11.	ZSUBEC	28/02/2022	ZSUBEB20004/0011	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Gidan Makera Ps Maru LGA	Lawal Global Merchant	N3,526,210.15	Works
12.	ZSUBEC	28/02/2022	ZSUBEB20004/0012	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Ruwan Gora Ps T/Mafara LGA	Mai Gwanjo Ventures	N3,490,228.41	Works

13.	ZSUBEC	28/02/2022	ZSUBEB20004/0013	Construction of 4 Pit VIP Latrine and Borehole Hand pump	JSS Chediya Tsafe LGA	Mai Gwanjo Ventures	N3,526,210.15	Works
14.	ZSUBEC	28/02/2022	ZSUBEB20004/0014	Construction of 4 Pit VIP Latrine and Borehole Hand pump	Isau MPS Zurmi LGA	Oro Investment Company Ltd	N3,490,228.41	Works
15.	ZSUBEC	28/02/2022	ZSUBEB20004/0015	Renovation of 3 Classrooms, Office With existing Verandah	Tumba Ps Anka LGA	Daiba Construction Nig. Ltd	N8,534,978.87	Works
16.	ZSUBEC	28/02/2022	ZSUBEB20004/0016	Renovation of 3 Classrooms, Office With existing Verandah	G.R.A Anka. Anka LGA	Mabasfa Logistic Ltd	N8,534,978.87	Works
17.	ZSUBEC	28/02/2022	ZSUBEB20004/0017	Renovation of 3 Classrooms, Office With existing Verandah	GDJSS Bakura.Bakura LGA	Ameer and Imam Enterprises	N8,534,978.87	Works
18.	ZSUBEC	28/02/2022	ZSUBEB20004/0018	Renovation of 3 Classrooms, Office With existing Verandah	Mallamawa Ps Bakura LGA	Abu Marsh Investment Nig.Ltd	N8,534,978.87	Works
19.	ZSUBEC	28/02/2022	ZSUBEB20004/0019	Renovation of 3 Classrooms, Office With existing Verandah	Takalafiya Ps Bukkuyum LGA	AMO Granma Investment Ltd	N8,578,973.61	Works

20.	ZSUBEC	28/02/2022	ZSUBEB20004/0020	Renovation of 3 Classrooms, Office With existing Verandah	Rafin Maliki Ps Bukkuyum LGA	AMO Granma Investment Ltd	N8,578,973.61	Works
21.	ZSUBEC	28/02/2022	ZSUBEB20004/0021	Renovation of 3 Classrooms, Office With existing Verandah	JSS K/Koshi Bungudu LGA	Mande Garba Rawayya Enterprises	N8,490,984.13	Works
22.	ZSUBEC	28/02/2022	ZSUBEB20004/0022	Renovation of 3 Classrooms, Office With existing Verandah	Tofa Ps Bungudu LGA	Al-Fath Enterprises	N8,490,984.13	Works
23.	ZSUBEC	28/02/2022	ZSUBEB20004/0023	Renovation of 3 Classrooms, Office With existing Verandah	JSS Sabon Birni B/Magaji LGA	Limantawa & Son Global Investment	N8,561,375.71	Works
24.	ZSUBEC	28/02/2022	ZSUBEB20004/0024	Renovation of 3 Classrooms, Office With existing Verandah	JSS Gora Birni Magaji LGA	Alh Dahiru Sabon Birni	N8,561,375.71	Works
25.	ZSUBEC	28/02/2022	ZSUBEB20004/0025	Renovation of 3 Classrooms, Office With existing Verandah	JSS Daki Takwas Gummi LGA	Yarlela Global Services Limited	N8,622,968.34	Works
26.	ZSUBEC	28/02/2022	ZSUBEB20004/0026	Renovation of 3 Classrooms, Office With existing Verandah	Kilgori Ps Gummi LGA	Ameer and Imam Enterprises	N8,622,968.34	Works

27.	ZSUBEC	28/02/2022	ZSUBEB20004/0027	Renovation of 3 Classrooms, Office With existing Verandah	JSS Magami K/Namada LGA	Ameer and Imam Enterprises	N8,622,968.34	Works
28.	ZSUBEC	28/02/2022	ZSUBEB20004/0028	Renovation of 3 Classrooms, Office With existing Verandah	Mailalle Nagona Ps K/Namoda LGA	Ameer and Imam Enterprises	N8,622,968.34	Works
29.	ZSUBEC	28/02/2022	ZSUBEB20004/0029	Renovation of 3 Classrooms, Office With existing Verandah	Damaga Ps Maradun LGA	Kanikawa Maradun General Enterprises	N8,578,973.61	Works
30.	ZSUBEC	28/02/2022	ZSUBEB20004/0030	Renovation of 3 Classrooms, Office With existing Verandah	Damaga Ps Maradun LGA	Dan Birgi Damri Global Ventures	N8,578,973.61	Works
31.	ZSUBEC	28/02/2022	ZSUBEB20004/0031	Renovation of 3 Classrooms, Office With existing Verandah	JSS Mayanch Maru LGA	Audu Fetal Intergrated Company Nig. Ltd	N8,534,978.87	Works
32.	ZSUBEC	28/02/2022	ZSUBEB20004/0032	Renovation of 3 Classrooms, Office With existing Verandah	Dankurmi Ps Maru LGA	Al-Fath Enterprises	N8,534,978.87	Works
33.	ZSUBEC	28/02/2022	ZSUBEB20004/0033	Renovation of 3 Classrooms, Office With existing Verandah	Guraguri PS Shinkafi LGA	Ibrahim Halilu Bama Venture	N8,534,978.87	Works

34.	ZSUBEC	28/02/2022	ZSUBEB20004/0034	Renovation of 3 Classrooms, Office With existing Verandah	Shanawa Ps Shinkafi LGA	Ameer and Imam Enterprises	N8,534,978.87	Works
35.	ZSUBEC	28/02/2022	ZSUBEB20004/0035	Renovation of 3 Classrooms, Office With existing Verandah	Gidan Zagi Ps T/Mafara LGA	Al-Fath Enterprises	N8,578,973.61	Works
36.	ZSUBEC	28/02/2022	ZSUBEB20004/0036	Renovation of 3 Classrooms, Office With existing Verandah	Zauren Gora Ps T/Mafara LGA	Barau Makera General Enterprises	N8,578,973.61	Works
37.	ZSUBEC	28/02/2022	ZSUBEB20004/0037	Renovation of 3 Classrooms, Office With existing Verandah	JSS Keta Tsafe LGA	Mai Gwanjo Ventures	N8,622,968.34	Works
38.	ZSUBEC	28/02/2022	ZSUBEB20004/0038	Renovation of 3 Classrooms, Office With existing Verandah	JSS Keta Tsafe LGA	Al-Fath Enterprises	N8,622,968.34	Works
39.	ZSUBEC	28/02/2022	ZSUBEB20004/0039	Renovation of 3 Classrooms, Office With existing Verandah	Dauran Ps Zurmi LGA	Daibah Construction Nig.Ltd	N8,534,978.87	Works
40.	ZSUBEC	28/02/2022	ZSUBEB20004/0040	Renovation of 3 Classrooms, Office With existing Verandah	JSS Kanwa	Ibrahim Halilu Venture	N8,534,978.87	Works

41.	ZSUBEC	28/02/2022	ZSUBEB20004/0041	Renovation of 2 Classrooms, Office With New Verandah Block A	Warmu Ps Anka LGA	Oro Investment Company Ltd	N7,314,377.96	Works
42.	ZSUBEC	28/02/2022	ZSUBEB20004/0042	Renovation of 2 Classrooms, Office With New Verandah	Dankwai Ps Bakura LGA	Dan Birgi Damri Global Ventures	N7,314,377.96	Works
43.	ZSUBEC	28/02/2022	ZSUBEB20004/0043	Renovation of 2 Classrooms, Office With New Verandah Block A	Keku Ps Bugudu LGA	Ambai Integrated Venture	N7,352,080.15	Works
44.	ZSUBEC	28/02/2022	ZSUBEB20004/0044	Renovation of 2 Classrooms, Office With New Verandah Block B	JSS K/Kosh Bugudu LGA	Abu Marsh Investment Nig. Ltd	N7,276,674.20	Works
45.	ZSUBEC	28/02/2022	ZSUBEB20004/0045	Renovation of 2 Classrooms, Office With New Verandah	Modomawa Ps B/Magaji LGA	ABU IRFAN AND BROTER NIG. LTD	N7,336,998.96	Works
46.	ZSUBEC	28/02/2022	ZSUBEB20004/0046	Renovation of 2 Classrooms, Office With New Verandah	JSS S/Birnin Sabon Birnin	Alh Dahiru S/Birni Enterprises	N7,336,998.96	Works
47.	ZSUBEC	28/02/2022	ZSUBEB20004/0047	Renovation of 2 Classrooms, Office With New Verandah Block B	Falale Ps Gummi LGA	Oro Investment Company Ltd	N7,389,783.13	Works

48.	ZSUBEC	28/02/2022	ZSUBEB20004/0048	Renovation of 2 Classrooms, Office With New Verandah Block C	Gayari Ps Gummi LGA	Darul Khair Enterprises	N7,389,783.13	Works
49.	ZSUBEC	28/02/2022	ZSUBEB20004/0049	Renovation of 2 Classrooms, Office With New Verandah Block B	Dan Galadima Waziri Ps Gusau LGA	BNZ Construction Nig. Enterprises Ltd	N7,314,377.18	Works
50.	ZSUBEC	28/02/2022	ZSUBEB20004/0050	Renovation of 2 Classrooms, Office With New Verandah Block D	Dangaladima Waziri Ps LGA	BNZ Construction Nig. Enterprises Ltd	N7,314,377.18	Works
51.	ZSUBEC	28/02/2022	ZSUBEB20004/0051	Renovation of 2 Classrooms, Office With New Verandah Block A	Rututu Ps K/Namada LGA	Proper Contractors Nig. Ltd	N7,389,783.12	Works
52.	ZSUBEC	28/02/2022	ZSUBEB20004/0052	Renovation of 2 Classrooms, Office With New Verandah Block B	Gidan Maidawa Ps Maradun LGA	Dantsi Educational Services Ltd	N7,389,783.12	Works
53.	ZSUBEC	28/02/2022	ZSUBEB20004/0053	Renovation of 2 Classrooms, Office With New Verandah Block A	Gidan Maiwada Ps Maradun LGA	Abdulkadir Global Multi Trade Company Ltd	N7,352,080.15	Works
54.	ZSUBEC	28/02/2022	ZSUBEB20004/0054	Renovation of 2 Classrooms, Office With New Verandah Block A	Bindin Ps Maru LGA	Darul Khair Enterprises	N7,389,783.13	Works

55.	ZSUBEC	28/02/2022	ZSUBEB20004/0055	Renovation of 2 Classrooms, Office With New Verandah	Badambo Jangeru Ps Shinkafi LGA	BNZ Construction Nig. Enterprises Ltd	N7,314,377.18	Works
56.	ZSUBEC	28/02/2022	ZSUBEB20004/0056	Renovation of 2 Classrooms, Office With New Verandah	Girls Focal Ps Shinkafi LGA	Ameer and Imam Enterprises	N7,314,377.18	Works
57.	ZSUBEC	28/02/2022	ZSUBEB20004/0057	Renovation of 2 Classrooms, Office With New Verandah Block A	Matuzgi Ps T/Mafara LGA	DE-OWNMEE Nig. Ltd	N7,352,080.15	Works
58.	ZSUBEC	28/02/2022	ZSUBEB20004/0058	Renovation of 2 Classrooms, Office With New Verandah Block B	Buda Ps Tsafe LGA	H. S Textile Ltd	N7,314,377.18	Works
59.	ZSUBEC	28/02/2022	ZSUBEB20004/0059	Renovation of 2 Classrooms, Office With New Verandah Block B	JSS G/Bore Zurimi LGA	Na Mai Zuma General Enterprises	N7,314,377.18	Works
60.	ZSUBEC	28/02/2022	ZSUBEB20004/0060	Renovation of 2 Classrooms, Office With existing Verandah Block B	Kadaddaba Ps Anka LGA	GALLAH CONSTRUCTION Ltd	N6,283,073.96	Works
61.	ZSUBEC	28/02/2022	ZSUBEB20004/0061	Renovation of 2 Classrooms, Office With	Tungar Maiburtu Ps Bakura LGA	Dan Birgi Damri Global Ventures	N6,315,460.94	Works

				existing Verandah				
62.	ZSUBEC	28/02/2022	ZSUBEB20004/0062	Renovation of 2 Classrooms, Office With existing Verandah Block A	Zuggu Ps Bukkuyum LGA	AMO Granma Investment Ltd	N6,315,460.94	Works
63.	ZSUBEC	28/02/2022	ZSUBEB20004/0063	Renovation of 2 Classrooms, Office With existing Verandah Block B	Zuggu Ps Bukkuyum LGA	Salhia Impex Cleaning Services	N6,315,460.94	Works
64.	ZSUBEC	28/02/2022	ZSUBEB20004/0064	Renovation of 2 Classrooms, Office With existing Verandah Block B	Jihiya Ps Maradun LGA	Na Ango General Enterprises Nig. Ltd	N6,315,460.94	Works
65.	ZSUBEC	28/02/2022	ZSUBEB20004/0065	Renovation of 2 Classrooms, Office With existing Verandah	Kuka Mai Rahu Ps T/Mafara LGA	Yarlela Global Services	N6,315,460.94	Works
66.	ZSUBEC	28/02/2022	ZSUBEB20004/0066	Renovation of 2 Classrooms, Office With existing Verandah Block A	JSS G/Bore Zurmi LGA	MMG & Partners Nig.Ltd	N6,283,073.18	Works
67.	ZSUBEC	28/02/2022	ZSUBEB20004/0067	Completion of 2 Classrooms, Office With New	Garba Ajiya Ps Shinkafi LGA	Limantawa & Son Global Investment	N7,519,565.72	Works

				Verandah				
68.	ZSUBEC	28/02/2022	ZSUBEB20004/0068	Renovation of 2 Classrooms, Office With demolition of Lintel & New Verandah Block B	Dade Ps Maru LGA	BNZ Construction Nig. Enterprises Ltd	N8,661,159.59	Works
69.	ZSUBEC	28/02/2022	ZSUBEB20004/0069	Renovation of 3 VIP Latrine	Ribe Ps Bungudu	Oro Investment Company Ltd	N426,422.42	Works
70.	ZSUBEC	28/02/2022	ZSUBEB20004/0070	Supply Furniture of	Across the State	Alkanchi Furniture Factory Nig .Ltd	N8,920,500.00	Supply
71.	ZSUBEC	28/02/2022	ZSUBEB20004/0071	Supply Furniture of	Across the State	Alkanchi Furniture Factory Nig. Ltd	N9,329,000.00	Supply